

Allstar Polska
Magda Cieplowska

Reutlingen, 16.11.2018
fm/FM

Offer 20181116-01

Dear Magda,

referring to your request by e-mail, we are glad to quote as follows:

Project:

You wish a quote for fixed training installations for 8 fencing pistes of 16 x 1,2 m, where all pistes already exist and are mobile (not fixed in hall) aluminum pistes.

All 8 pistes will be equipped with scoring machines integrated in the wall-mounted repetition lights (TWM2-AMCS). The already existing cable reels (AKRN) will be placed in sub-floor boxes (BP450/2). Switches (USF4) will allow to select the weapon on the scoring machine directly from the piste.

In order to connect the existing piste to the signaling units TWM2-AMCS, floor boxes with 2 connectors for pistes cables (BP205-MK) will be needed for each two pistes.

This offer contains all the fencing specific equipment needed. The installation cost is quoted separately, but can also be done by yourselves. We can provide instructions for the installation after reception of your order.

Please note, that you have to provide a traverse system in the middle of the hall, where the TWM2-AMCS can be fixed to. (see sketch later below)

Art.-No.	Description	Qty
----------	-------------	-----

I. Material

TWM2-AMCS	Wall-mounted extension lights (LED) with integrated signalling unit AMC-S foil/epee/sabre ~ 566 x 286 x 79 mm consisting of 2 lamp elements, one for each end of the piste, in a metal casing with plexi covering which contains the lamps and the control panel.	8
USF-4	Remote control panel '4' to select the mode (foil/epee/sabre) of signalling units from inside the salle. For 4 pistes equipped with TWM2-AMCS	2
BP450/2	Sub-floor box with cover for „sub-floor cable reel system“ for training pistes 450 x 300 mm, for sub-floor cable reels for elastic sport floor. Consisting of a aluminium Z-frame, a holder for cable reels and a floor plate with integrated, ball-bearing cable guidance. After fencing activities the plate can be exchanged by a neutral floor plate. Including switch for training and competition mode and mass (piste) connection. Floor level >140mm.	16
BP205-MK2	Sub-floor box 205mm with 2 connectors for piste cable	4

Art.-No.	Description	Qty
----------	-------------	-----

II. Installation Costs (Estimated without obligation)

Installation	Installation cost (signaling equipment)	8
Travel Time	2 technicians each 6h go and back	24
Transport	Transport of the tools back from Poland to Reutlingen (estimation)	1
Flight	Air Ticket, Taxi etc. Flight tickets Stuttgart – Warsaw – Stuttgart for technicians (estimation).	2
Hotel	Accommodation technicians (estimation) About 5 nights for 2 technicians (signalling equipment) (can be provided by you)	10

Remarks

1. Floor

We want to point out that for the installation of the sub-floor box and the aluminium pistes a sports floor with following specification (or similar) is required:

- Elastic sports floor according to DIN 18 032 Part2
- Height of construction: approx. 15cm (minimum 140 mm)

2. To be provided by buyer:

The following works / materials have to be provided by the buyer:

- Electric cables have to be provided and installed by a local electrician
- Floor plates have to be installed by the supplier of the floor
- Electricity (230V) must be available on your cost during installation works
- A lifting platform or similar capable to reach the ceiling of the hall must be available during our installation works
- A fork lift must be available
- A traverse system to install the wall-mounted repetition lights in the middle of the hall has to be provided by you.

Terms of Offer

Prices:

All prices are quoted without Value Added Tax (V.A.T). **V.A.T., all taxes, customs duty, clearing charges etc. - if applicable - have to be paid by the buyer.**

The values of items marked "estimation" are estimated to the best of knowledge. However we will invoice you the real values at the time of installation (whether higher or lower).

Delivery:

4-6 weeks from date of confirmation of fixed order.

Installation time to be defined.

Payment:

10% with the order.

Rest within 10 days from reception of the merchandise and/or installation.

We hope, having submitted an interesting offer to you. We are always at your disposal for any further information. We would be glad, being your partner in this project and can guarantee you a professional execution of your order.

Kind regards

Allstar Fecht-Center



Dipl.-Kfm. Frank Messemer
Managing Director



allstar Fecht-Center, Carl-Zeiss-Str. 61, D-72770 Reutlingen, Germany
Tel.: +49 (7121) 9500-0 Fax: +49 (7121) 9500-0
info@allstar.de www.allstar.de

Fencing Installations



Fencing Hall Stockholm:

- Permanently fixed aluminium pistes AABF
- Spectator lamps with integrated signalling unit TWM-AMCS
- Cable reels with wall bracket




Victory Hall, Hong Kong (national training centre):

- Permanently fixed aluminium pistes AABF
- Spectator lamps with integrated signalling unit TWM-AMCS
- Sub floor cable reels BP450



Sketch Fencing Hall Poland



BP450/2 Floorbox „subfloor cable reel“

TWM2-AMCS Wall-mounted lights

USF-4 Switch 4x

BP205-MK2 floor box to connect mobile pistes

Traverse to install TWM2-AMC (to be provided by you)



(c) allstar, 16.11.2018

Product Information:



TWM-AMCS



Abmessungen / Dimensions: L566 x H286 x D79 mm

USF










Offer Fencing Hall-Poland_Magda_2018-11-16_OP.docx 8/12



Zu (Abw.)	(Berat.)	Hilfsangaben	mm HPC mm	Material	Quantität
1		Einstrategie			
2		Einstrategie			
3		Einstrategie			
4		Einstrategie			
5		Einstrategie			
6		Einstrategie			
7		Einstrategie			
8		Einstrategie			
9		Einstrategie			
10		Einstrategie			
11		Einstrategie			
12		Einstrategie			
13		Einstrategie			
14		Einstrategie			
15		Einstrategie			
16		Einstrategie			
17		Einstrategie			
18		Einstrategie			
19		Einstrategie			
20		Einstrategie			
21		Einstrategie			
22		Einstrategie			
23		Einstrategie			
24		Einstrategie			
25		Einstrategie			
26		Einstrategie			
27		Einstrategie			
28		Einstrategie			
29		Einstrategie			
30		Einstrategie			
31		Einstrategie			
32		Einstrategie			
33		Einstrategie			
34		Einstrategie			
35		Einstrategie			
36		Einstrategie			
37		Einstrategie			
38		Einstrategie			
39		Einstrategie			
40		Einstrategie			
41		Einstrategie			
42		Einstrategie			
43		Einstrategie			
44		Einstrategie			
45		Einstrategie			
46		Einstrategie			
47		Einstrategie			
48		Einstrategie			
49		Einstrategie			
50		Einstrategie			
51		Einstrategie			
52		Einstrategie			
53		Einstrategie			
54		Einstrategie			
55		Einstrategie			
56		Einstrategie			
57		Einstrategie			
58		Einstrategie			
59		Einstrategie			
60		Einstrategie			
61		Einstrategie			
62		Einstrategie			
63		Einstrategie			
64		Einstrategie			
65		Einstrategie			
66		Einstrategie			
67		Einstrategie			
68		Einstrategie			
69		Einstrategie			
70		Einstrategie			
71		Einstrategie			
72		Einstrategie			
73		Einstrategie			
74		Einstrategie			
75		Einstrategie			
76		Einstrategie			
77		Einstrategie			
78		Einstrategie			
79		Einstrategie			
80		Einstrategie			
81		Einstrategie			
82		Einstrategie			
83		Einstrategie			
84		Einstrategie			
85		Einstrategie			
86		Einstrategie			
87		Einstrategie			
88		Einstrategie			
89		Einstrategie			
90		Einstrategie			
91		Einstrategie			
92		Einstrategie			








Ausbrechbare Kabeleinführung an der Ober-, Unter- und Rückseite verfügbar

(Zul. Abw.)		(Oberfl.)	Härteangaben		Maßstab:		Gewicht:	
			Einsatz-Härte		mm		Werkstoff:	
			Festigkeit		HRC			
					N/mm²			
			Datum		Name			
			Bearb. 01.08.2012		W. Legiert			
			Gepr.					
			</					

BP205-MK2 (similar)



For further information, please don't hesitate to contact:

Frank Messemer

Frank.Messemer@allstar.de

Tel. +49 (7121) 9500-11



... und viele weitere.
... and many more.
... et beaucoup plus.